
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED    10/15/2008   INFORMAL LETTING

SHEET 1 OF 2 ITEM NO.    2
PROJECT NO.   090 E-451 & 090E & W-452 COUNTY:   Lawrence PCC Pavement, Sidewalk and CONTRACT TIME: April 15, 2009
PCN NO.    I1AV, I1AW, I1AX & Pennington   Curb & Gutter Repair  
Engineer's Estimate   $78,464.76

 Engineer's Estimate Ainsworth-Benning Stanley J. Johnsen Concrete
Spearfish  SD Rapid City  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
 090E-451 (MRM 16.67)  
001 Mobilization Lump Sum 1.00 1,960.00 1,960.00 9,000.00 9,000.00
002 Unclassified Excavation Digouts CuYd 8.00 11.90 95.20 45.00 360.00
003 Asphalt Concrete Composite Ton 18.50 318.55 5,893.18 290.00 5,365.00
004 Nonreinforced PCC Pavement Repair SqYd 112.00 91.75 10,276.00 120.00 13,440.00
005 Dowel Bar Each 48.00 17.10 820.80 17.00 816.00
006 Insert Steel Bar in PCC Pavement Each 16.00 10.65 170.40 35.00 560.00
007 Cold Applied Plastic Pavement Marking 4" Ft 108.00 8.80 950.40 9.00 972.00
008 Groove Pavement for Pavement Marking 4" Ft 108.00 1.10 118.80 1.25 135.00
009 Flagging Hour 40.00 22.16 886.40 22.16 886.40
010 Traffic Control Unit 1056.00 2.20 2,323.20 2.25 2,376.00
011 Traffic Control Miscellaneous Lump Sum 1.00 3,820.00 3,820.00 3,500.00 3,500.00
012 Type C Advance Warning Arrow Panel Each 1.00 625.00 625.00 550.00 550.00

090W-452 (MRM 57.69)
013 Mobilization Lump Sum 1.00 1,960.00 1,960.00 1,300.00 1,300.00
014 8" Fast Track Concrete for PCC Pavement Repair SqYd 71.10 122.90 8,738.19 130.00 9,243.00
015 11.5" Fast Track Concrete for PCC Pavement Repair SqYd 106.70 148.65 15,860.96 160.00 17,072.00
016 Dowel Bar Each 24.00 17.10 410.40 19.00 456.00
017 Insert Steel Bar in PCC Pavement Each 80.00 10.65 852.00 35.00 2,800.00
018 Cold Applied Plastic Pavement Marking 4" Ft 60.00 4.40 264.00 4.50 270.00
019 Groove Pavement for Pavement Marking 4" Ft 60.00 2.20 132.00 2.25 135.00
020 Flagging Hour 40.00 22.16 886.40 22.16 886.40
021 Traffic Control Unit 673.00 2.20 1,480.60 2.25 1,514.25
022 Traffic Control, Miscellaneous Lump Sum 1.00 1,535.00 1,535.00 1,500.00 1,500.00
023 Type C Advance Warning Arrow Panel Each 1.00 220.00 220.00 225.00 225.00
024 Contractor Furnished. Portable Changeable Message Sign Each 1.00 550.00 550.00 550.00 550.00

090E-452 (Exit 60 Off Ramp)
025 Mobilization Lump Sum 1.00 2,760.00 2,760.00 770.00 770.00
026 Nonreinforced PCC Pavement Repair SqYd 27.80 120.70 3,355.46 150.00 4,170.00
027 Insert Steel Bar in PCC Pavement Each 24.00 10.65 255.60 28.00 672.00
028 Cold Applied Plastic Pavement Marking 4" Ft 20.00 11.00 220.00 12.00 240.00
029 Groove Pavement for Pavement Marking 4" Ft 20.00 3.30 66.00 3.40 68.00
030 Flagging Hour 20.00 22.16 443.20 22.16 443.20
031 Traffic Control Unit 211.00 2.20 464.20 2.25 474.75
032 Traffic Control, Miscellaneous Lump Sum 1.00 865.00 865.00 700.00 700.00
 090E-452 (Exit 60 On Ramp)
033 Mobilization Lump Sum 1.00 1,960.00 1,960.00 280.00 280.00
034 Remove Concrete Curb and Gutter Ft 32.00 5.20 166.40 15.00 480.00
035 Remove Concrete Sidewalk SqYd 25.00 15.90 397.50 20.00 500.00
036 Insert Steel Bar in PCC Pavement Each 8.00 10.65 85.20 18.00 144.00
037 Flagging Hour 20.00 22.16 443.20 22.16 443.20
038 Traffic Control Unit 151.00 2.20 332.20 2.25 339.75
039 Traffic Control, Miscellaneous Lump Sum 1.00 485.00 485.00 400.00 400.00
040 Type B610 Concrete Curb and Gutter Ft 32.00 25.15 804.80 35.00 1,120.00
041 4" Colored Concrete Sidewalk SqFt 225.00 5.80 1,305.00 8.00 1,800.00

     
TOTAL    0.00  75,237.68  86,956.95

  



 

SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED    10/15/2008   INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.    2
PROJECT NO.   090 E-451 & 090E & W-452 COUNTY:   Lawrence PCC Pavement, Sidewalk and CONTRACT TIME: April 15, 2009
PCN NO.    I1AV, I1AW, I1AX & Pennington   Curb & Gutter Repair  

 Heavy Constructors Simon Contractors JV Bailey Co.
Rapid City  SD Rapid City  SD Rapid City  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
 090E-451 (MRM 16.67)  
001 Mobilization Lump Sum 1.00 9,264.91 9,264.91 3,250.00 3,250.00 10,500.00 10,500.00
002 Unclassified Excavation Digouts CuYd 8.00 194.04 1,552.32 61.15 489.20 25.00 200.00
003 Asphalt Concrete Composite Ton 18.50 315.53 5,837.31 272.30 5,037.55 700.00 12,950.00
004 Nonreinforced PCC Pavement Repair SqYd 112.00 82.56 9,246.72 197.25 22,092.00 150.00 16,800.00
005 Dowel Bar Each 48.00 8.90 427.20 18.25 876.00 15.00 720.00
006 Insert Steel Bar in PCC Pavement Each 16.00 23.62 377.92 20.00 320.00 16.00 256.00
007 Cold Applied Plastic Pavement Marking 4" Ft 108.00 8.73 942.84 9.20 993.60 8.50 918.00
008 Groove Pavement for Pavement Marking 4" Ft 108.00 1.09 117.72 1.15 124.20 1.10 118.80
009 Flagging Hour 40.00 22.16 886.40 22.16 886.40 22.16 886.40
010 Traffic Control Unit 1056.00 2.18 2,302.08 2.30 2,428.80 2.20 2,323.20
011 Traffic Control Miscellaneous Lump Sum 1.00 3,220.77 3,220.77 3,800.00 3,800.00 3,250.00 3,250.00
012 Type C Advance Warning Arrow Panel Each 1.00 545.89 545.89 575.00 575.00 550.00 550.00

090W-452 (MRM 57.69)
013 Mobilization Lump Sum 1.00 7,518.06 7,518.06 2,100.00 2,100.00 5,000.00 5,000.00
014 8" Fast Track Concrete for PCC Pavement Repair SqYd 71.10 96.55 6,864.71 169.00 12,015.90 185.00 13,153.50
015 11.5" Fast Track Concrete for PCC Pavement Repair SqYd 106.70 124.01 13,231.87 170.50 18,192.35 200.00 21,340.00
016 Dowel Bar Each 24.00 8.90 213.60 23.00 552.00 20.00 480.00
017 Insert Steel Bar in PCC Pavement Each 80.00 23.62 1,889.60 14.40 1,152.00 19.00 1,520.00
018 Cold Applied Plastic Pavement Marking 4" Ft 60.00 4.37 262.20 4.60 276.00 4.40 264.00
019 Groove Pavement for Pavement Marking 4" Ft 60.00 2.18 130.80 2.30 138.00 2.20 132.00
020 Flagging Hour 40.00 22.16 886.40 22.16 886.40 22.16 886.40
021 Traffic Control Unit 673.00 2.18 1,467.14 2.30 1,547.90 2.20 1,480.60
022 Traffic Control, Miscellaneous Lump Sum 1.00 1,200.96 1,200.96 1,700.00 1,700.00 2,000.00 2,000.00
023 Type C Advance Warning Arrow Panel Each 1.00 218.36 218.36 230.00 230.00 220.00 220.00
024 Contractor Furnished. Portable Changeable Message Sign Each 1.00 545.89 545.89 575.00 575.00 550.00 550.00

090E-452 (Exit 60 Off Ramp)
025 Mobilization Lump Sum 1.00 7,567.39 7,567.39 1,250.00 1,250.00 4,000.00 4,000.00
026 Nonreinforced PCC Pavement Repair SqYd 27.80 82.56 2,295.17 236.00 6,560.80 200.00 5,560.00
027 Insert Steel Bar in PCC Pavement Each 24.00 23.62 566.88 17.00 408.00 21.00 504.00
028 Cold Applied Plastic Pavement Marking 4" Ft 20.00 10.92 218.40 11.50 230.00 11.00 220.00
029 Groove Pavement for Pavement Marking 4" Ft 20.00 3.26 65.20 3.50 70.00 3.30 66.00
030 Flagging Hour 20.00 22.16 443.20 22.16 443.20 22.16 443.20
031 Traffic Control Unit 211.00 2.18 459.98 2.30 485.30 2.20 464.20
032 Traffic Control, Miscellaneous Lump Sum 1.00 682.35 682.35 720.00 720.00 750.00 750.00
 090E-452 (Exit 60 On Ramp)
033 Mobilization Lump Sum 1.00 8,031.85 8,031.85 930.00 930.00 3,200.00 3,200.00
034 Remove Concrete Curb and Gutter Ft 32.00 8.41 269.12 19.00 608.00 25.00 800.00
035 Remove Concrete Sidewalk SqYd 25.00 7.87 196.75 54.00 1,350.00 20.00 500.00
036 Insert Steel Bar in PCC Pavement Each 8.00 23.62 188.96 20.00 160.00 28.00 224.00
037 Flagging Hour 20.00 22.16 443.20 22.16 443.20 22.16 443.20
038 Traffic Control Unit 151.00 2.18 329.18 2.30 347.30 2.20 332.20
039 Traffic Control, Miscellaneous Lump Sum 1.00 327.53 327.53 345.00 345.00 500.00 500.00
040 Type B610 Concrete Curb and Gutter Ft 32.00 42.24 1,351.68 75.50 2,416.00 55.00 1,760.00
041 4" Colored Concrete Sidewalk SqFt 225.00 11.06 2,488.50 8.85 1,991.25 9.00 2,025.00

     
TOTAL    95,077.00  98,996.35  118,290.70


